

Software Development Agreement

Master Services & Technical Milestone Specification

CLIENT:	NovaCore Technologies Inc.	LEAD CONTACT:	Elena Rostova
EFFECTIVE:	October 24, 2026	BUDGET TOTAL:	,000 USD

1. Executive Overview & Objectives

This Agreement defines the engineering milestones, delivery schedules, and platform architecture for the NovaCore Cloud Migration and API modernization project. The solution incorporates microservices orchestration, high-concurrency event pipelines, and real-time document transformation modules.

2. Engineering Milestones & Payment Schedule

Phase	Milestone Description	Delivery Date	Amount
Phase 1	Architecture Blueprint & API Gateway	Nov 15, 2026	,000
Phase 2	Data Ingestion & Event Processing	Dec 20, 2026	,000
Phase 3	User Interface & Collaborative Workflows	Jan 30, 2027	,000
Phase 4	Security Audit, Load Testing & Launch	Feb 28, 2027	,000

3. Primary Contacts & Approvals

Prepared By (Contractor) Signature: _____ Name: Marcus Vance Title: Vice President of Engineering	Accepted By (Client) Signature: _____ Name: Elena Rostova Title: Chief Technology Officer
---	---

Service Level Agreement & Compliance

Operational Standards, Performance Metrics and Support Tiers

4. System Availability & Service Levels

99.95%

Uptime Guarantee

Core cluster availability calculated on monthly billing cycles.

< 120ms

Target Latency

Median API round-trip response time for document transforms.

24 / 7

Critical Support

Dedicated site reliability engineering response for P1 alerts.

5. Security Framework & Compliance Badges

The engineered platform adheres strictly to international data privacy and cybersecurity standards. All documents processed through the surgical PDF engine undergo TLS 1.3 encryption in transit and AES-256 bit zero-knowledge encryption at rest. Audit trails are immutably logged.

6. Escalation Matrix & Direct Assistance

Support Level

Tier 1 Standard: support@acmeglobal.io (Response within 4 hours)

Tier 2 Critical: sre-urgent@acmeglobal.io | Hotline: +1 (800) 555-0199